Metro Site Access

UI Modernisation Scope Document

Commercial in confidence

Document Information

Item	Details
Document Author	Wu Ren
Position	Software Support Lead
Division	Business Systems Software - Corporate Applications - OCMS
Version	V0.1
Date	19/02/2026
Document Status	Draft

Version History

Version	Date	Author	Description
V0.1	19/02/2026	Wu Ren	Initial draft.

Document Reviewers

Name	Position	Date
Tarun Palta	OCMS Project Manager	
Katie Cregan	Senior Project Manager	
Rob Caracoglia	Corporate Applications Manager	
Soeren Lange	OCMS Project Manager	11/03/26

Document Approval

Name	Position	Date (via email)

1. INTRODUCTION 4
1.1. Background 4
1.2. Glossary 5
2. SCOPE OF CHANGE 5
2.1. Scope Inclusions 5
2.1.1. AngularJS to ReactJS Rewrite 5
2.1.2. Scope Exclusions 28
3. UI COMMON COMPONENTS 29
4. CODE ANALYSIS 33
5. CODE SAMPLES 35
6. LIBRARIES AND DEPENDENCIES 35

1.1.Background

Business Context:

Metro Site Access provides the administrative features to administer incoming Network Corridor Access Applications. This app ensures access to the network is centrally managed and risks to operations, MTM staff, external personnel and passengers are mitigated.

External users (non-Metro personnel) typically submit their applications to access any location of the track network via the Third-Party Access Portal, after which the request progresses to Metro Site



- No infrastructure or architectural modifications

The objective is solely to enhance the application's sustainability by transitioning to a modern, supported frontend technology while preserving all existing behaviour.

Acronym / Term	Definition
MTM	Metro Trains Melbourne
BSS	Business Support Systems
Metro Apps	InForm, OnTrack, Performance Reporting System, Metro Connect, Metro Access, Third Party access and Stations Dashboard.

2.Scope of Change

2.1.Scope Inclusions

2.1.1.AngularJS to ReactJS Rewrite

1.Site Access Applications Dashboard



Find Application Modal




Site Access Applications
APPLICATIONS (7)
SEARCH
Showing: assigned to
DOWNLOAD SUMMARY REPORT


Search Applications
Assigned To
Applicant Name
Company Name
Submission Start Date
Submission End Date
Access Start Date
Access End Date
Site Access Deed
Complexity Rating
Application Status
Line
Nearest Train Station
CLEAR FILTERS
SEARCH


Map
02/02/2026
02/02/2027
COMMITTED
PROPOSED
CONCEPT
SPECIAL EVENT
OCCUPATIONS [706]
14/10/25 - 01/05/26
MOR - MOR
MOR - MOR
TP / Committed
13/11/25 - 24/04/26
NPT - ALT
TP / Committed
30/01/26 - 02/02/26
CHL - GRN
MCD - MCD
TP / Committed
01/02/26 - 02/02/26
03/02/26 - 06/02/26
NPT - ALT
TP / Committed
01/02/26 - 02/02/26
03/02/26 - 06/02/26
ALT - WER
ALT - LAV
TP / Committed
02/02/26 - 05/02/26
HDB - HBE
MCD - MCD
ELT - ELT
HBE - HBE
ELT - ELT
TP / Committed
02/02/26 - 03/02/26
ALT - WER
ALT - LAV
TP / Committed
02/02/26 - 03/02/26
NPT - ALT
TP / Committed
03/02/26 - 03/02/26
RMD - RMD
SE / Committed
05/02/26 - 05/02/26
NME - NME
TP / Concept


CHANGE FILTER
Viewable Date Range
From
02/02/2026
To
02/02/2027
Covering Section
From Location
<none>
To Location
<none>
Filter By Status
Committed
Proposed
Concept
Filter By Type
Occupations
Special Events
Presets
1 Year
RESET FILTERS
SAVE IMAGE


Help & Support
SUPPORT DETAILS
For support please contact the Business Systems Software team via email on apps-team-support@metroapp.com.au.
Please note this email address is monitored during standard working hours 8am-5pm, Monday to Friday.


Account Settings
YOUR SETTINGS
White map background.
SAVE


BACK
Site Access Application #J8E4Y
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE
FILES
APPROVALS
GENERAL DETAILS 1 / 3
Date submitted
08/12/2025 10:10:16
Time till proposed start date
28 days ago (05/01/2026)
Application Status
Unassigned
Site Access Approval Notice
Not yet issued
Designated Access Coordinator *
MTM Project # *
Access Location *
Access and Works Description *
Site Access Deed
Complexity Rating *
Special Conditions *
UPDATE EMAIL ADDRESS
CLOSE APPLICATION
SAVE


Update Email Address
Update the email address of the applicant for both automated and manually written email.
New Applicant Email Address *
UPDATE EMAIL ADDRESS


CONFIRMATION
Really Close application?
CANCEL
CLOSE APPLICATION


BACK
Site Access Application #J8E4Y
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE
FILES
APPROVALS
FINANCE 2 / 3
Stripe Payment Reference ID
pi_3Sbr5lK7GHMlGZ2A06wvCMgc
Target Cost Estimate (TCE)
UPLOAD DATE
VALUE
ATTACHMENT
Total $
ADD TCE
Work Order Numbers (WON)
WON
DESCRIPTION
ADD WON
Invoices
INVOICE NUMBER
DATE ISSUED
VALUE
ATTACHMENT
Total $
ADD INVOICE
Purchase Orders to MTM
PO NUMBER
DATE RECEIVED
VALUE
ATTACHMENT
Total $
ADD PURCHASE ORDER
Purchase Orders from MTM
PO NUMBER
DATE RECEIVED
VALUE
ATTACHMENT
Total $
ADD PURCHASE ORDER


Add Target Cost Estimate (TCE)
Value *
UPLOAD DOCUMENT
ADD
Add Work Order Number (WON)
WON *
Description *
ADD
Add Invoice
Invoice Number *
Date Issued *
Value *
UPLOAD DOCUMENT
ADD


Add Purchase Order To MTM
PO Number *
Date Received *
Value *
UPLOAD DOCUMENT
ADD


Add Purchase Order From MTM
PO Number *
Date Received *
Value *
UPLOAD DOCUMENT
ADD


BACK
Site Access Application #J8E4Y
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE
FILES
APPROVALS
SITE ACCESS DEEDS 3 / 3
Site Access Deeds
SENT DATE
TYPE
A site access agreement can't be generated because there are missing fields:
• Agreement type 1
PREVIEW AGREEMENT
ISSUE AGREEMENT


BACK
Site Access Application #6HP3Y
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE
FILES
APPROVALS
APPLICANT DETAILS 1 / 10
Applicant Email Address
kavita.kalia@metrotrains.com.au
1.1) First Name *
M
1.2) Last Name *
P
1.3) Company Name
Leave blank if not applicable.
KK - Test Stripe Reference ID blank for existing applications in Stripe
1.4) Contact Number *
234323
1.5) Registered Address *
Australia
1.6) Is the mailing address the same as the registered address? *
Yes
No
1.7) ABN/ACN
1.8) Can you provide details of who the onsite contact will be? *
Yes
No
SAVE
NEXT
Limit to Australia only
Use custom address...


BACK
Site Access Application #M0XPG
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE [1]
FILES
APPROVALS
INVOICEE DETAILS 2 / 10
Is the person/company to be invoiced the same as the person/company requesting access? *
Yes
No
Invoicee Email Address *
2.1) First Name *
2.2) Last Name *
2.3) Company Name
Leave blank if not applicable.
2.4) Contact Number *
2.5) Registered Address *
Select an address by clicking the map pin icon on the left.
2.6) Is the mailing address the same as the registered address? *
Yes
No
Mailing Address *
Select an address by clicking the map pin icon on the left.
2.7) ABN/ACN
SAVE
NEXT


BACK
Site Access Application #M0XPG
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE (1)
FILES
APPROVALS
LOCATION DETAILS 3 / 10
3.1) Location 1 [At least 1 required]
Dixon Veloway
Google
Map data ©2026
529m from North Melbourne station
Train Lines *
Pick additional lines if relevant. Leave train line as default if unsure.
Upfield, Werribee, City Circle Loop, Craigieburn
EDIT
Specific Location Description *
MTM Carpark E-Gate
Location Drawing *
Works area.jpg
+ ADD ADDITIONAL LOCATION

Click on the map to place a pin

Closest Train Station



GO TO PIN | MAP/SATELLITE | CANCEL | OK

← BACK

Site Access Application #M0XPG

PRINT / PDF

DETAILS | APPLICATION | CORRESPONDENCE [1] | FILES | APPROVALS

ACCESS DETAILS 4 / 10

4.1) Purpose of Access *

Government Projects

4.2) Description of Access and Works*

- Crew to set up work area fencing/Barriers prior to the commencement of patching works.
- NDD combo unit to jet and clean lines to ensure drainage line is free of debris prior to patching.
- Pre-CCTV before patching.
- Drainage line to be patched. 2x patches
- Post-patch CCTV to be completed.
- Fencing to be packed up and cleaned before handing back to MTM.

4.3) Does your access require approval from another external authority? *

If more than one authority, please click 'Other' and add in to description.

Not Applicable

4.4) Proposed Access Dates

We require a minimum of 10 business days notice for access.
Proposed dates are subject to MTM approval.

Start Date *

04/11/2024

End Date *

05/11/2024

Specific Date/Time Details *

07:00hrs to 17:00hrs

Program / Schedule of Works

← BACK

Site Access Application #M0XPG

PRINT / PDF

DETAILS | APPLICATION | CORRESPONDENCE [1] | FILES | APPROVALS

ACCESS IMPACT 5 / 10

5.1) Rail/ Worksite Separation Fencing or Barrier

Is there any fencing or other form of barrier currently separating the proposed worksite from railway tracks? *

✔ Yes | ✖ No

Describe fencing or other form of barrier *

Waterfilled barriers to delineate vehicles / pedestrains from access to area

5.2) Danger Zone

Do you require access (or will your works have the potential) to enter the rail defined 3m Danger Zone? *

✔ Yes | ✖ No

5.3) Above Ground Electrical Infrastructure

What distance will the proposed works be from MTM above ground electrical infrastructure (includes consideration of Overhead Wiring, Structures and associated Fittings equipment)? *

Not Applicable

5.4) Excavation Requirements

Will your access involve any excavation or ground penetration activities? *

✔ Yes | ✖ No

5.5) MTM Resource Requirements

Do you want MTM to provide you with Rail Safeworking Resources? *

MTM can provide you with qualified resources such as Rail Safeworking Protection.

✔ Yes | ✖ No

Please advise how Rail Safeworking requirements will be assessed and managed for your works. *

Not applicable for this location


BACK
Site Access Application #6HP3Y
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE
FILES
APPROVALS
SAFE WORKING AND ENVIRONMENTAL DETAILS 6 / 10
6.1) Rail Safety Qualification
Details *
tst
If you do not have any Rail Safety Qualifications please state so above and we will contact you to assist.
Qualification Documentation [At least 1 required]
Jira error.png
Please provide details in PDF attachment, e.g. scan of cards or all names/numbers.
MTM can provide training towards Rail Industry Worker Qualifications and MTM Third Party Induction Card. Do you want MTM to contact you about training? *
Yes
No
6.2) Work Plans
Will any of the following items be applicable as part of your works/ access? *
Traffic Management
Pedestrian Management
Exclusion Zone
Signage
Not Applicable
Details *
test
Work Plans Documentation
Please provide any additional documentation, e.g. traffic management, signage.
6.3) Environmental Details
Has an Environmental Assessment been completed for your works? *
SAVE
NEXT

← BACK

Site Access Application #M0XPG

PRINT / PDF

DETAILS | APPLICATION | CORRESPONDENCE [1] | FILES | APPROVALS

WORKS DETAILS 7 / 10

7.1) Works Methodology

Details *

- Crew to set up work area fencing/Barriers prior to the commencement of patching works.
- NDD combo unit to jet and clean lines to ensure drainage line is free of debris prior to patching.
- Pre-CCTV before patching.
- Drainage line to be patched. 2x patches
- Post-patch CCTV to be completed.
- Fencing to be packed up and cleaned before handing back to MTM.

Works Methodology Documentation

Please provide details e.g. PDF or DOC attachment.

7.2) Plant and Equipment

Details *

- NDD Combo unit
- CCTV van
- Pipe patching van

7.3) Site Safety Plan

Details *

Site safety controls as per attached SWMs

Site Safety Plan Documentation

WGT-400-000-SWM-CJH-100-000-1316_C (1).pdf

WGT-400-000-SWM-CJH-100-000-1418_C.pdf

Please provide details e.g. Safe Work Method Statements / Emergency Response Plan & Contacts.

7.4) Design Information

Details *

N/A – Repair works

Design Documentation

Please provide copies of any relevant design documentation, e.g. PDF Design Plans/Standards.

← BACK

Site Access Application #M0XPG

PRINT / PDF

DETAILS | APPLICATION | CORRESPONDENCE (1) | FILES | APPROVALS

INSURANCES, ASSET HAND-OVER, OTHER APPROVALS 8 / 10

8.1) Insurance Details

Do you have Work Cover Insurance? *

✔ Yes | ✘ No

Work Cover Document *

VIC - CPB Contractors - Workers Comp CoC 2024-2025.pdf

Start Date *
01/07/2017

End Date *
30/06/2025

Do you have Public Liability Insurance? *

✔ Yes | ✘ No

Public Liability Document

WGTP -PI CoC - 281022.pdf

Public Liability Insurance Dates

Start Date *
11/12/2017

End Date *
19/11/2025

Do you have Professional Indemnity Insurance? *

✔ Yes | ✘ No

Professional Indemnity Document

WGTP - COC - TPL Primary $20M (19 November 2025).pdf

Professional Indemnity Insurance Dates

Start Date *
11/12/2017

End Date *
11/12/2027

8.2) Asset Handover

Will any third party assets be installed or altered within MTM lease as a result of your access/ works? *

← BACK

Site Access Application #M0XPG

PRINT / PDF

DETAILS | APPLICATION | CORRESPONDENCE [1] | FILES | APPROVALS

← PAYMENT 9 / 10 →

The following information has been provided to help inform Applicants of expected charges and costs associated with Metro Trains Melbourne Pty Ltd (MTM) Site Access Application process.

- **APPLICATION LODGEMENT FEE**

  Required as part of your Site Access Application submission, MTM requires payment of an 'Application Lodgement Fee'. The upfront charge covers MTM costs associated with receiving and completing initial assessment of your Site Access Application, as well as preparation of an agreement for engagement of MTM interface support services to process your application. Upon agreeing to MTM Terms & Conditions (refer to Page 10-Site Access Application), you will be redirected to an external payment service provider to complete payment of this fee. Once completed, your application will be finalised and submitted to MTM.

- **SITE ACCESS FEE**

  Upon receiving your submitted Site Access Application, MTM will complete an initial assessment of the request and will designate a defined category for the determined 'Access Type'. Please note that each Access Type category has an associated standard 'Site Access Fee'. This fee is separate and additional to MTM 'Application Lodgement Fee'. The charge covers MTM costs associated with providing interface support services to complete full review and processing of your application to approval. Once the Access Type category has been assigned, MTM will prepare and issue an agreement for engagement of MTM interface support services. This agreement will include the quoted Site Access Fee and must be executed by an 'Authorised Representative' (and include payment for MTM Site Access Fee amount). For more information about MTM Access Types and associated Site Access Fees, please visit our website: www.metrotrains.com.au/metrositeaccess.

- **ADDITIONAL MTM COSTS**

  Please note that separate to the above fees, additional MTM costs may be incurred depending on project interface requirements, project complexity and scope, duration of project delivery.

  Also please be aware that any requests for extension of MTM Site Access approvals will also incur additional separate charge. The cost of this charge will be determined upon assessment of each request.

- **CONTACT FOR FURTHER INFORMATION**

  For more information about MTM's Metro Site Access process, services and fees please visit our website: www.metrotrains.com.au/metrositeaccess. Alternatively, if you have any questions or would like to contact our team, please send an email enquiry to: MetroSiteAccess@metrotrains.com.au.



← BACK

Site Access Application #M0XPG

PRINT / PDF

DETAILS | APPLICATION | CORRESPONDENCE (1) | FILES | APPROVALS

APPLICATION DECLARATION 10 / 10

- Access cannot be initiated by the Applicant unless MTM has issued a formal approval.
- MTM is committed to protecting the privacy of personal information. For further information regarding MTM's Privacy Policy please refer to www.metrotrains.com.au/privacy/.
- Stripe Payments Australia Pty Ltd and its affiliates (Stripe) provides the Applicant with a payment gateway service to pay their Site Access Fees online to MTM. MTM makes no representation of any kind, express or implied, as to the operation of the payment gateway service. The Applicant expressly agrees that their use of the payment gateway service is entirely at their own risk and responsibility.
- MTM, its affiliates or employees shall in no way be liable for any direct, indirect, incidental, special, consequential or exemplary damages, including but not limited to, damages for loss of profits, goodwill, data or any other intangible losses arising out of or in connection with the request for access or access to or usage of the payment gateway service.
- MTM assumes no liability whatsoever for any monetary or other damage suffered by the Applicant on account of any delay, failure, interruption, or corruption of any data or other information transmitted or any interruption or errors in connection with the request for access or the use and operation of the payment gateway service.
- The Applicant must indemnify and hold harmless MTM and their respective officers, directors and employees, from any claim or demand, or actions arising out of or in connection with the request for access or access to or usage of the payment gate service. MTM will not be liable for any failures or for any fraud perpetrated either at the payment gateway and/or at the bank end that could take place during or after the time of the Applicant making payment.
- The Applicant agrees, understands and confirms that any personal data including any debit card/credit card details that is submitted by the Applicant during the time of making payment is transmitted over the Internet and is susceptible to misuse, theft and/or fraud and that MTM has no control over such matters.
- MTM does not in any way guarantee that the use of the payment gateway service will not result in theft and/or unauthorized use of data over the Internet.
- The Applicant may pay Site Access Fees to MTM by using a debit/credit card. The Applicant agrees that when the Applicant initiates a payment transaction and provides the Applicant's debit/credit card details through the payment gateway:
  1. The Applicant warrants that they are fully and lawfully entitled to use the said debit/credit card for such transactions.
  2. The Applicant is responsible to ensure that all the debit/credit card provided by them is accurate.
  3. The Applicant is authorising the debit to the nominated debit/credit card for the settlement of bills selected by the Applicant along with the applicable fees.
  4. The Applicant is responsible to ensure that sufficient credit is available on their presented debit/credit card inclusive of the applicable fees.

If you require further information about the MTM Terms and Conditions, please contact our office via the Metro Site Access team at MetroSiteAccess@metrotrains.com.au.

☑ I acknowledge, understand and accept the Terms and Conditions.

SAVE


BACK
Site Access Application #j8E4Y
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE
FILES
APPROVALS
Application Submitted
Lanna Hanson, 56 days ago (08/12/2025 10:10:16)
Draft Application Saved
Lanna Hanson, 56 days ago (08/12/2025 10:09:06)
Draft Application Saved
null, 56 days ago (08/12/2025 10:01:44)
Draft Application Saved
null, 56 days ago (08/12/2025 09:55:31)
Draft Application Saved
null, 56 days ago (08/12/2025 09:52:50)
Draft Application Saved
null, 56 days ago (08/12/2025 09:50:14)
Draft Application Saved
null, 56 days ago (08/12/2025 09:48:37)


BACK
Site Access Application #6HP3Y
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE
FILES
APPROVALS
Draft Application Saved
M P, , 608 days ago (19/07/2024 08:22:15)
kavita.kalia@metrotrains.com.au
APPLICANT DETAILS 1 / 10
1.1) First Name *
M
1.2) Last Name *
P
1.3) Company Name
Leave blank if not applicable.
KK - Test Stripe Reference ID blank for existing applications in Stripe
1.4) Contact Number *
234323
1.5) Registered Address *
Australia
1.6) Is the mailing address the same as the registered address? *
Yes
No
1.7) ABN/ACN
1.8) Can you provide details of who the onsite contact will be? *
Yes
No


BACK
Site Access Application #J8E4Y
PRINT / PDF
DETAILS
APPLICATION
CORRESPONDENCE
FILES
APPROVALS
ADDED
SOURCE
TYPE
FILE NAME
08/12/2025 10:09:06 Submission Professional Indemnity certificate_of_currency-5124414_a.pdf
08/12/2025 10:09:06 Submission Public Liability pbg_public_liability.pdf
08/12/2025 10:09:06 Submission Work Cover 15087678_workcover_insurance_certificate_of_currency_04_jun_2025.pdf
08/12/2025 10:09:06 Submission Works Methodology PBG_SOW_PBG_SOW_20251111150824.pdf
08/12/2025 10:09:06 Submission Qualification Documentation 15087678_workcover_insurance_certificate_of_currency_04_jun_2025.pdf
08/12/2025 10:09:06 Submission Program / Schedule of Works PBG_SOW_PBG_SOW_20251111150824.pdf
08/12/2025 10:09:06 Submission Location Drawing 1 image_e0a1a88b-fcf5-4c38-8632-93e39875bafd_1761182018.jpeg
UPLOAD ATTACHMENT


Upload Attachment
Attachment Type *
UPLOAD DOCUMENT
UPLOAD



nt
tyle
cess will

The below is a list of common UI components that have been built as part of earlier migrations which should be used as part of this upgrade.

- Badge

  Button

  Checkbox

- Date Picker

-

- 


SELECT DATE
Fri, Mar 13
March 2026
S M T W T F S
1 2 3 4 5 6 7
8 9 10 11 12 13 14
15 16 17 18 19 20 21
22 23 24 25 26 27 28
29 30 31
CANCEL
OK

From
To


09:27:51

FileUpoloadButton

Input Drop Down

Input Field

- 

- 

- 

Time Picker

Toast

- 

- 

- 

NLOC	Avg NLOC	Avg CCN	Avg Toke	Function	file
519	9.8	1.8	60.2	57	./app/scripts/controllers/network-map.js
12	9	2	53	1	./app/scripts/controllers/home-chooser.js
31	5.3	1.7	27.3	6	./app/scripts/controllers/add-email-internal-dialogue.js
36	8.8	1.8	45	4	./app/scripts/controllers/create-user.js
265	7	1.4	41.8	43	./app/scripts/controllers/application-search.js
4	2	1	7	1	./app/scripts/controllers/menu.js
14	4	1	20.7	3	./app/scripts/controllers/find-by-application-number-
72	9.4	1	57.6	8	./app/scripts/controllers/home.js
116	8.4	1.9	48.7	15	./app/scripts/controllers/applications.js
15	7	1	38	2	./app/scripts/controllers/settings.js
18	4.2	1	22.5	4	./app/scripts/controllers/upload-email-attachment-
66	6.5	1.9	40.3	11	./app/scripts/controllers/issue-permit-dialogue.js
8	4	1	19	1	./app/scripts/controllers/user-admin.js
8	4	1	19	1	./app/scripts/controllers/help-and-support.js
34	5.8	1.5	36.2	6	./app/scripts/controllers/upload-file-attachment-dialogue.js
31	5.3	1.7	29.7	6	./app/scripts/controllers/update-email-address.js
153	30.8	3.4	145.8	5	./app/scripts/controllers/popup-occupation.js
66	5.7	1.2	32.2	13	./app/scripts/controllers/assessment.js
27	5.4	1.4	25.8	5	./app/scripts/controllers/add-email-external-dialogue.js
13	5	1	32	2	./app/scripts/controllers/list-users.js
34	5.8	1.3	33.7	6	./app/scripts/controllers/upload-other-permit-dialogue.js
92	5.6	1.4	32.8	16	./app/scripts/controllers/search-applications-dialogue.js
142	7	2	35.7	23	./app/scripts/controllers/add-finance-dialogue.js
68	22.7	2.3	162.7	3	./app/scripts/services/marker-gen.js
14	4.3	1	22	3	./app/scripts/services/create-user.js
49	6.8	1.9	29.4	8	./app/scripts/services/gmaploader.js
28	4	1	23.5	8	./app/scripts/services/site-access-application.js
16	5	1	31.7	3	./app/scripts/services/occupations.js
95	8.6	1.9	47.3	12	./app/scripts/services/route-history.js
71	4.9	1	30.2	17	./app/scripts/services/review.js
17	5.3	1.3	23.3	3	./app/scripts/services/settings.js
35	4.9	1	34.2	8	./app/scripts/services/finance.js
9	4	1	10.5	2	./app/scripts/services/applicant.js
32	5	1	32.3	7	./app/scripts/services/correspondence.js
35	4.9	1	35.2	8	./app/scripts/services/attachments.js
35	7.4	1.8	46.6	5	./app/scripts/services/common-locations.js

42	11	2.5	38.2	4	./app/scripts/directives/money.js
21	6.3	1.3	27	3	./app/scripts/directives/assessment-application.js
118	6.5	1.5	39.4	19	./app/scripts/directives/assessment-attachments.js
17	5.7	1	24.7	3	./app/scripts/directives/map.js
424	6.7	1.6	41.3	73	./app/scripts/directives/assessment-details.js
71	12.3	3.5	81.2	6	./app/scripts/directives/location-description.js
270	7.9	1.9	45.8	38	./app/scripts/directives/assessment-correspondence.js
132	6.3	1.2	35.2	24	./app/scripts/directives/assessment-approvals.js
95	74	1	279	1	./app/scripts/app.js
444	8.5	2.6	65.1	52	./app/scripts/markermanager.js
171	5.7	1.8	33.4	32	./app/scripts/app-firstrun.js
15	5.3	1	26.7	3	./test/spec/controllers/create-user.js
15	5.3	1	26.7	3	./test/spec/controllers/application-search.js
15	5.3	1	26.7	3	./test/spec/controllers/home.js
15	5.3	1	26.7	3	./test/spec/controllers/applications.js
15	5.3	1	26.7	3	./test/spec/controllers/user-admin.js
15	5.3	1	26.7	3	./test/spec/controllers/help-and-support.js
15	5.3	1	26.7	3	./test/spec/controllers/search-applications-dialogue.js.js
15	5.3	1	26.7	3	./test/spec/controllers/update-email-address.js
15	5.3	1	26.7	3	./test/spec/controllers/popup-occupation.js
15	5.3	1	26.7	3	./test/spec/controllers/assessment.js
15	5.3	1	26.7	3	./test/spec/controllers/list-users.js
15	5.3	1	26.7	3	./test/spec/controllers/homechooser.js
15	5.3	1	26.7	3	./test/spec/controllers/add-finance-dialogue.js
11	4	1	19	3	./test/spec/services/create-user.js
11	4	1	19	3	./test/spec/services/occupations.js
11	4	1	19	3	./test/spec/services/review.js
11	4	1	19	3	./test/spec/services/settings.js
11	4	1	19	3	./test/spec/services/finance.js
11	4	1	19	3	./test/spec/services/applicant.js
11	4	1	19	3	./test/spec/services/correspondence.js
11	4	1	19	3	./test/spec/services/attachments.js
14	5	1	29.3	3	./test/spec/directives/money.js
14	5	1	29.3	3	./test/spec/directives/assessment-application.js
14	5	1	29.3	3	./test/spec/directives/assessment-attachments.js

The below is an example of a directive build in AngularJS.

6.Libraries and dependencies

```
'use strict';

/**
 * @ngdoc directive
 * @name uiApp.directive:assessmentApplication
 * @description
 * # assessmentApplication
 */
angular.module('uiApp')
.directive('assessmentApplication', ['$log', 'Review',
    function ($log, Review) {
        return {
            templateUrl: 'views/assessment-application.html',
            restrict: 'E',
            scope: {
                model: '=',
                showing: '='
            },
            link: function postLink(scope, elementUnused, attrsUnused) {
                scope.$watch('showing', function (newValue, oldValue) {
//                    $log.info('New value of showing is ' + newValue);
                    if (true === newValue) {
                        Review.attentionGiven(scope.model.applicationNumber);
                    }
                });
            }
        };
    }
]);
```

zustand	A simple and unopinionated state management library for React with minimal boilerplate.
lodash	A utility library providing helpful functions for working with arrays, objects, and strings.
date-fns	A comprehensive toolset for manipulating and formatting dates in JavaScript.
materialui	A popular React UI framework that implements Google's Material Design principles.
tailwindcss	tailwindcss A utility-first CSS framework for rapidly building custom designs.
storybook	A development environment for building and testing UI components in isolation.
vitest	A fast unit testing framework designed for Vite projects with a Jest-like API.
jest	A robust JavaScript testing framework with features like mocking and snapshot testing.